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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION ONE        BRIDGE MAINTENANCE 

 

CONTRACT PROPOSAL 
 

COUNTY: TYRRELL   

 

CONTRACT#: DA00143               WBS #: 15B.13.24    

 

 DESCRIPTION: MECHANICAL & STRUCTURAL REPAIRS,   

JOINT REPLACEMENT & BRIDGE DECK PRESERVATION WITH  EPOXY & 

STONE OVERLAY ON BRIDGE #7 ALONG US 64 OVER ALLIGATOR RIVER 

IN TYRRELL COUNTY 

 

DATE: DECEMBER 13, 2012     BID OPENING: JANUARY 16, 2013 

 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 

PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO 

BE LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING 

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, 

EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 

BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN 

CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 

 
_________________________________________________________________________________________________   

NAME OF BIDDER  

 

________________________________________________________________________________________________ 

ADDRESS OF BIDDER 

 

 

RETURN BIDS TO:        NC DEPARTMENT OF TRANSPORTATION 

Barry Hobbs 

Division Project Manager 

North Carolina Department of Transportation 

113 Airport Drive Suite 100  

Edenton , NC 27932 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 

comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 

rejection of the bid. 
 

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any 

manner.  DO NOT SEPARATE THE BID FORM FROM THE PROPOSAL! 

2. All entries on the bid form, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various 

contract items shall be written in figures. ***Unit prices must be limited to TWO decimal 

places.*** 

4. An amount bid shall be entered on the bid form for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in 

the "Amount Bid" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount 

shall be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use 

“White Out” or similar product to make corrections. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into 

a contract pursuant to an award. 

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE 

NCDOT DIV. ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC  27932 

LOCATED APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON 

AIRPORT DRIVE IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 2:00 

P.M. ON, WEDNESDAY, JANUARY 16, 2013. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DA00143 – MECHANICAL & STRUCTURAL REPAIRS, JOINT 

REPLACEMENT, & BRIDGE DECK PRESERVATION WITH EPOXY & STONE OVERLAY 

ON BRIDGE #7 ALONG US 64 OVER ALLIGATOR RIVER IN TYRRELL COUNTY, TO BE  

OPENED AT 2:00 P.M. ON WEDNESDAY, JANUARY 16, 2013. 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 

envelope shall be addressed as follows: 
 

N. C. DEPARTMENT OF TRANSPORTATION 

Attn: Barry Hobbs, PE 

113 Airport Drive, Suite 100 

Edenton, NC  27932 
   

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in 

accordance with Section 102, (excluding section 102-10) of the 2012 Standard Specifications for 

Roads and Structures.  The lowest responsible Bidder will be notified that his bid has been accepted 

and that he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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STANDARD PROVISIONS 
 

GENERAL 
 

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the 

Project Special Provisions, the North Carolina Department of Transportation 2012 Standard Specifications for 

Roads and Structures, the North Carolina Department of Transportation 2012 Roadway Standards Drawings, and 

the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 

regulations, and shall comply with the provisions of Section 107 of the 2012 Standard Specifications. 

 

 

PURCHASE ORDER CONTRACT PREQUALIFICATION 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as 

either the prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to 

perform. Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a 

bid. Firms that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning 

work on the project.  
 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on 

central let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order 

Contracts as long as other items such as bonding and license requirements for the contract are met.  
 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, 

including the application to become prequalified if you are not already prequalified, can be found at the following 

website: http://www.ncdot.org/business/howtogetstarted/ 

 

 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will 

not be considered for award. 

 

 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows: 

 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 

allotments made to the Department of Transportation by the Director for the estimated payments for transportation 

project contract work to be performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 

and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in 

General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant to contract in any fiscal 

year other than the current fiscal year is subject to appropriations by the General Assembly.  Transportation project 

contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be 

subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 

right to terminate or suspend any transportation project contract, and any transportation project contract shall be so 

terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal 

year pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 

notice of termination at least 60 days before completion of scheduled work for which funds are available.  In the 

event of termination, the contractor shall be paid for the work already performed in accordance with the contract 

specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 

108-13(E) of the 2012 Standard Specifications. 

 

http://www.ncdot.org/business/howtogetstarted/
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CONTRACT PAYMENT AND PERFORMANCE BOND - BRIDGE 
REVISED 10/16/12 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 

faithful performance of the contract in accordance with specifications and conditions of the contract is required on 

this project if the contract amount exceeds $300,000.  Such bond shall be solely for the protection of the North 

Carolina Department of Transportation and the State of North Carolina. 
 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 

payment for all labor or materials for which the Contractor, or subcontractor, is liable is required on this project if 

the contract amount exceeds $300,000.  The payment bond shall be solely for the protection of persons or firms 

furnishing materials or performing labor for this contract for which the Contractor is liable. 
 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract 

payment bond and a contract performance bond each in an amount equal to one hundred percent (100%) of the amount 

of the contract. 

 

 

EXTENSION OF CONTRACT TIME 
  

 Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements 

necessary to issue the purchase order will not constitute grounds for extension of the contract time.  If the Contractor 

has fulfilled all preliminary requirements for the issuance of a purchase order, and the purchase order authorization is 

not available by the date of availability, the Contractor shall be granted an extension equal to the number of calendar 

days the purchase order authorization is delayed after the date of availability. 

 

 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the 

2012 Standard Specifications and the Department's "Materials and Test Manual."  However the Engineer may 

reduce the frequency of sampling and testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by 

the 2012 Standard Specifications.  Material which is not properly certified will not be accepted. 

 

BANKRUPTCY 
 

 The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor 

of any petition for protection under the provisions of the Federal Bankruptcy Act. 

 

 

POSTED WEIGHT LIMITS 
 

 The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are 

posted with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight 

limits in transporting materials and/or equipment to the projects, unless otherwise approved by the Engineer.  The 

Contractor should make a thorough examination of all projects and haul routes. 

 

 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in 

plans or the details of construction as may be found necessary or desirable by the Engineer to complete the project. 
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APPROVAL OF PERSONNEL 
 

The State shall have the right to approve or reject the project engineer and other supervisory personnel, 

assigned to a project. 

 The Engineers or any subcontractor for the Engineers which are employed to provide engineering services 

for this project shall not engage the services of any person or persons, now in the employment of the State during the 

time of this Agreement, without written consent of the State. 

 In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from 

working on any of the Engineers’ contracted projects in which the person or persons were formerly involved while 

employed by the State.  This restriction period shall be for the duration of the contracted project with which the 

person or persons was involved.  “Involvement” shall be defined as active participation in any of the following 

activities: 
  

 Drafting the contract; 

 Defining the scope of the contract; 

 Selection of the Engineers’ firm for services; 

 Negotiation of the cost of the contract (including calculating man-hours or fees); and 

 Administration of the contract. 
 

 An exception to these terms may be granted when recommended by the Secretary and approved by the 

Board of Transportation.  Failure to comply with the terms stated above in this section shall be grounds for 

termination of this contract. 

 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 

contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 

seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 

Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources, 

Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and contractors 

who:  
 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and contractors are 

encouraged to review Executive Order 24 and G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 

prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State Agencies 

to determine if those agencies have adopted Executive Order 24. 

 

 

SAFETY VESTS 
 

 All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 

personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project.     
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EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 RG184 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the 

first sentence of the second paragraph and the first word of the second sentence of the second paragraph. 

 

 

CONTRACTOR CLAIM SUBMITTAL FORM 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted 

on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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SPECIAL  PROVISIONS 
 

NOTE TO CONTRACTOR 
 

The Contractor must cooperate with State forces working within the limits of this project as directed by the 

Engineer.  The Department reserves the right to make, at any time during the progress of the work, such alterations in 

plans or the details of construction as may be found necessary or desirable by the Engineer to complete the project.  

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the 

project.  The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the 2012 

Standard Specifications.      

The Contractor shall be responsible for returning any disturbed areas back to its original condition.  This 

work may include, but will not be limited to, grading, seeding and mulching, etc.  All materials and labor necessary 

to perform the above mentioned work will be considered incidental to the various  contract items and no direct 

payment will be made for these activities. 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are 

given as the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity 

of any item or portion of the work as may be deemed necessary or expedient. 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an increase 

or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 

contract. 

 

MANDATORY PRE-BID CONFERENCE AND PROPOSAL REVIEW 
  

In order to bid on this contract, all prospective bidders shall attend a Mandatory Pre-Bid Conference, broken into 

two segments. The first segment will be held on site at the Alligator River Bridge on US 64 in Tyrrell County 

and will begin promptly at 10:00 a.m. on Thursday, January 3, 2013.  
 

The second segment will be held at the NCDOT Division One Office, 113 Airport Drive, Suite 100, Edenton, 

NC  27932, located approximately 5 miles southeast of Edenton, just off NC 94 on Airport Drive in the 

Northeastern Regional Airport Building at 2:00 p.m. on Thursday, January 3, 2013.The phone number for 

the NCDOT Division One Office is (252) 482-1850. 
 

The pre-bid conference will include a thorough discussion of the plans, contract pay items, special provisions, etc.   
 

Only bidders who have attended and properly registered at the above scheduled pre-bid conferences will be 

considered qualified to bid on this project.  A bid received from a bidder who has not attended and properly 

registered at the above scheduled pre-bid conferences will not be considered for award.   
 

No questions concerning the project will be answered by any Department personnel at any time, except at the 

Mandatory Pre-Bid Conference. 
 

This conference will be conducted by Department personnel for the purpose of providing additional information 

about the project and to give bidders an opportunity to ask any questions they may have.  
 

The Engineer will explain areas of responsibility, standards of performance and expected results.  This is also 

intended to be a time for the Contractor to raise questions. 
 

Any changes made to the contract during the pre-bid conference will be documented and included in an addendum.  

The addendum must be returned with the bid package, signed and dated.  Failure to do so will result in 

disqualification of bid.  Pre-Bid Conference proceedings will be tape recorded. 
 

Attendance at the Pre-Bid Conference will not meet the requirements of proper registration unless the individual 

attending has registered with the following information: 
 

1. The individual writes his/her name on the official roster at the first segment of the pre-bid conference. 

2. The individual writes in the name and address of the company he/she represents. 

3. Only one company is shown as being represented by the individual attending. 

4. The individual is an officer or permanent employee of the firm they represent. 

5. The individual shall sign out when the second segment of the pre-bid conference is completed. 

Only bids received from the bidders who have attended and properly registered at the Pre-Bid Conference will 

be considered. 
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CONTRACT TIME, INCENTIVE PAYMENT, AND DISINCENTIVE 
(3-27-07) (Rev. 1-17-12) 108 SPI 1-6 

 

The date of availability for this contract is 12:01 a.m. on Tuesday, March 12, 2013. 

 

The completion date for this contract is 6:00 a.m. on Friday, March 22, 2013. 

 

It is mutually agreed that time is of the essence in completing Mechanical & Structural Repairs, Joint 

Replacement, & Bridge Deck Preservation with Epoxy & Stone Overlay to Bridge #7 on US 64 Over Alligator 

River in Tyrrell County and opening same to traffic.  It is further mutually agreed a delay in completing this work 

will result in damage due to increased engineering and inspection costs to the Department of Transportation, great 

hardship to the general public, public inconvenience, obstruction of traffic, interference with business, and increased 

cost of maintaining traffic.   

 

By reason of the necessity of expeditious completion of the work, Mechanical & Structural Repairs, Joint 

Replacement, & Bridge Deck Preservation on Bridge #7 on US 64 over Alligator River, it is mutually agreed, 

the Contractor shall receive an incentive payment of Seven Thousand Five Hundred Dollars ($7,500.00) per 

calendar day for each day prior to 6:00 a.m. on Friday, March 22, 2013, that this work is completed.  Incentive 

payment shall be limited to a maximum of Thirty Thousand Dollars ($30,000.00).  No incentive payment shall be 

allowed for any calendar day after 6:00 a.m. on Friday, March 22, 2013, that this work remains incomplete.  This 

Friday, March 22, 2013 date shall be utilized in determining incentive payments and it shall not be revised for any 

reason whatsoever.  Incentive payment determined to be due the Contractor, shall be paid by the Department within 

forty-five (45) calendar days after completion of all work.  No incentive payment shall be allowed if the contract is 

terminated under the provisions of Article 108-13 of the 2012 Standard Specifications. 

 

Disincentive of Seven Thousand Five Hundred Dollars ($7,500.00) per calendar day shall be assessed the 

Contractor for each day beyond the completion date the work is not completed. 

The Engineer shall withhold the disincentives as they accrue from the amount of monies due on work performed in 

the contract.  The withholding of the disincentives shall be in addition to the normal percentage retained as noted in 

Article 109-4 of the 2012 Standard Specifications. 

 

SCOPE OF WORK 

 
This work shall consist of furnishing all labor, equipment, and materials to perform the required structural and 

mechanical repairs as well as repair of the concrete filled deck with an epoxy and stone overlay. Work includes: jack 

and secure the swing span in the open position, replace the center pivot assembly, replace the balance wheel 

assemblies, shim and align the center pivot wedge guides, shim and adjust the rest pier wedge guides, replace and 

reposition the rack, repair and realign the rack and pinion, replace both joint assemblies at each approach span, 

provide test opening for verification of proper installation and overlay the swing span deck with epoxy/stone; traffic 

control, marking & delineation; portable lighting; erosion and sediment control; seeding and mulching all grassed 

areas disturbed; and all incidental items necessary to complete the project as specified and shown on the plans. No 

separate payment will be made for portable lighting as the cost of such is incidental to the work being performed.  

 

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard Specifications for Roads 

and Structures dated January, 2012, except as otherwise specified herein. 
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COAST GUARD COORDINATION 
SPECIAL 

 
At no time during work will the waterway be closed or narrowed to navigation, nor will bridge operation deviate 

from the established USCG requirements without prior approval from the U.S. Coast Guard (USCG). The Contractor 

is required to maintain close and regular contact with the USCG, Sector North Carolina to keep them informed of 

activities in the waterway with Terrance Knowles of the 5
th

 Coast Guard District at (757) 398-6587 or email 

Terrance.A.Knowles@uscg.mil. The contractor must also contact Joseph Edge at (252) 247-4525 or email 

joseph.m.edge@uscg.mil 

   

The Contractor shall bear full responsibility for all required coordination with the USCG. Advance coordination with 

the USCG shall begin within 14 days following award of Contract and prior to commencing on-site activities. Other 

than those waterway disruption listed above, approval for scheduled waterway disruptions shall be initiated 

approximately 45 days in advance, and confirmed no less than 30 days but no more than 45 days, in advance of the 

first disruption. 

 

Refer to CFR 33 Parts 1 thru 124 for regulations regarding bridge operation and the required notifications for 

deviations.  

 

The Contractor shall note that the length of required notification may be altered by the USCG at any time, and the 

Contractor shall have no claim whatsoever against the Department due to changes in the requirements by the USCG. 

 

Temporary lighting shall meet the requirements specified under “WORK IN THE NAVIGABLE WATERWAY”. 

 

All work shall be conducted so that free navigation of the waterway is not unreasonably interfered with and the 

present navigable depths are not impaired. Timely notice of any and all events that affect navigation shall be given to 

the District Commander during the work on the moveable span. The channel shall be promptly cleared of all 

obstructions placed therein or caused by the Contractor. 

 

Informal Commitments Made thru USCG Coordination: 

 

1. The swing span shall be jacked in the open position. 

2. At no time shall both channels be impeded. The Contractor will be allowed to place a barge in one 

channel. However, the other channel must not be obstructed in any manner.  

3. The Contractor shall be made aware that the marine traffic is extremely high during the spring 

months when the work will be accomplished and is currently required by the Code of Federal 

Regulations to open on demand. Any temporary deviation from the mandated operation of the bridge 

will only be allowed during night time hours. Day time work shall in no way limit on-demand access 

through the channel other than what is listed above. 

4. All requests for temporary deviations from the mandated shall be requested by the Contractor in 

accordance with the requirements listed above.  

 

 

 

 

 

 

 

 

 

mailto:Terrance.A.Knowles@uscg.mil
mailto:joseph.m.edge@uscg.mil
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WORK IN THE NAVIGABLE WATERWAY 
SPECIAL 

 
DESCRIPTION 

 

The Contractor’s attention is directed to the navigable channel which the bridge #7 crosses. It shall be the sole 

responsibility of the Contractor to conduct operations to comply with all the regulations and requirements of the 

U.S. Coast Guard (USCG), the U.S. Army Corps of Engineers, the North Carolina Department of Environmental 

and Natural Resources, and local agencies, in connection with but not limited to, the maintenance of navigation 

and water pollution control. 

 

The Contractor shall submit multiple copies of the plan and schedule of operations to the Engineer for approval 

no more than 14 calendar days following notification of award. Two copies of the Contractor’s approved plan 

and schedule shall then be submitted by the Contractor to the USCG for their approval at least 90 calendar days 

prior to commencement of any work that would restrict the navigable waterway and 60 days prior to 

commencing any work.   

 

The plan and schedule or sequence of operations shall include: 

 

 sketch of the waterway 

 location of any restrictions that shall be placed in the waterway 

 location and height above mean high water of any scaffolding or netting 

 placement, type and dimensions of barges, temporary enclosures,  etc., if used 

 projected dates and durations of each operation 

 hours of the night time hours and the operations will take place 

 Amount of time to remove the equipment if so directed by the Engineer or the USCG 

 

The Contractor shall be responsible for all fees, costs and/or effort associated with: 

 

 issuance of any “Notice to Mariners” 

 temporary relocation of any existing navigational aids, if needed 

 services performed by the USCG, as required, such as special surveys in connection with displaced material 

in the waterway or making dumping inspections 

 

The Contractor shall coordinate his activities with local mariners and accommodate their needs to the fullest 

extent practical. The Contractor shall be responsible for all USCG fines associated with the bridge being in an 

inoperable condition during the work without having provided prior notice and obtained required approval. In 

addition, the Contractor may be held liable for user costs associated with such a condition.  

 

Approvals issued by the USCG may be revoked and/or fines imposed for failure to ensure these provisions and 

other applicable stipulations and regulations issued by the USCG and other regulatory agencies having 

jurisdiction are adhered to or if the way in which the work is performed is determined to be a hazard to or an 

impairment of navigation.  The Contractor shall be responsible for the costs associated for all such fines and 

schedule delays associated with the manner in which the work is performed and the means and methods 

employed. 
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MAINTENANCE AND PROTECTION OF NAVIGATION 

 

The nature of the proposed construction may require some activities that impose restrictions upon current 

navigational clearances. At no time during construction shall restrictions be placed upon navigation without first 

coordinating these restrictions with local mariners and without receiving approval from the Engineer and the 

USCG. If the Contractor wishes to perform work that would in any way restrict the navigational channel, the 

Contractor shall request approval from Chief Warrant Officer Joseph Edge of US Coast Guard, Sector North 

Carolina no less than 135 days prior to the commencement of the proposed work at (252) 247-4525 or email 

joseph.m.edge@uscg.mil. No guarantee of approval of a request to restrict the waterway is implied by this 

contract, and it is the sole responsibility of the Contractor to coordinate with the USCG any navigable waterway 

restrictions.  

 

Any dredged material taken from the waterway beds shall be removed in accordance with the conditions as 

stated and/or required by the USCG, the U.S. Army Corps of Engineers, and NCDOT. 

 

If permanent bridge navigational lighting cannot be maintained as operational during any phase of this project, 

temporary battery/power lights must be installed at the same locations.  These temporary lights must be visible 

for a distance of 2,000 yards on 90% of the days of the year. Generally, a lamp of 20 footcandles will meet these 

requirements. Plans for temporary lighting, if needed, shall be developed by the Contractor and submitted to the 

USCG for approval.   

 

VHF-FM marine radios set to the bridge communications channels 16/13 or the designated channel for the 

bridge must be maintained at the project site by the supervisor in charge. Additional marine radios monitoring 

the above channels must also be maintained at the main control of any floating equipment or barges on station. 

 

NOTICE TO MARINERS 

 

The Contractor shall notify the USCG and NCDOT per the above requirements in advance of work completion 

so that appropriate notice can be given to mariners. The Contractor shall keep all interested parties apprised of 

conditions existing at the site which relate to navigation so that marine traffic may be notified accordingly on a 

timely basis. 

 

MISPLACED MATERIALS 

 

Preventative measures must be taken to prevent any hot work, debris or construction material from entering the 

waterway. This includes sandblasting material, paint, waste water from machinery cleaning or purging 

operations, and any concrete work by-products. Welding and burning must cease upon the approach of a vessel 

and shall not start again until the vessel has passed the bridge. 

 

Should the Contractor, during the progress of the work, lose, dump, throw overboard, sink or misplace any 

material, plant, machinery or appliance which may be dangerous or obstruct navigation, the Contractor shall 

promptly recover and remove the same. The Contractor shall give immediate notice of such obstruction to the 

USCG, to the Engineer, and to all users of the channel. The Notice shall give a description and location of any 

such object and the action taken or being taken to protect navigation. Until removal can be effected, the 

object(s) shall be properly marked in order to protect navigation. Should the Contractor neglect to report, 

remove, or refuse to promptly remove any such obstruction, the Engineer shall have the same removed and 

charge the cost against monies due to the Contractor or recover under his Bond. 

 

Spillage of oil or hazardous substances is specifically prohibited by Section 311 of the Clean Water Pollution 

Act, as amended.  Approved spill containment equipment and absorbent material must be located at the project 

site in the event of a spill into the waterway or the shoreline. The USCG must be notified immediately in the 

event a spill occurs. The Contractor shall bear the full responsibility for any costs associated with fines, cleanup 

activities, disposal and user costs associated with a spillage as a result of their work or activities. 

mailto:joseph.m.edge@uscg.mil
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OBSTRUCTION OF THE CHANNEL AND WATERWAY 

 

Should the Contractor’s equipment obstruct the channel or waterway so as to endanger the passage of vessels, as 

defined in the most recent River and Harbors Act, it shall be promptly moved to the extent necessary to afford a 

practicable passage. Upon completion of the work, the Contractor shall promptly remove the equipment, 

including ranges, buoys, piles, anchors and other markers placed by the Contractor. 

 

All barges placed in the waterway must be lighted in accordance with CFR 33 Parts 1 – 124. The Contractor is 

required to comply with all provisions of the USCG Navigation Rules, International-Inland, regarding the use of 

work barges or floating equipment in the waterway. 

 

Placement of barges in the navigable channel shall be done so as to provide a minimum horizontal clearance 

reduction. No barges will be allowed in the channel unless approved by the USCG. Barges held in place by 

anchor lines must be marked by anchor buoys which should be lighted. 

 

 

MEASUREMENT AND PAYMENT  

 

There will be no measurement or direct payment for Work in Navigable Waterways. Associated costs shall be 

included in the prices bid for the various other items of work.  

 

Approvals, fees, costs required to perform work or resulting from work within the navigable waterway shall not 

be considered to be a basis for payment against any item. All costs incurred by the Contractor in complying with 

the above requirements shall be included in the prices bid for the various pay items and no additional payment 

will be made. 

 

 

 

  MAINTENANCE OF THE PROJECT 
 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence of the 

first paragraph: 
 

All guardrail/guiderail within the project limits shall be included in this maintenance. 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of the first 

paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to the Engineer 

on the same day of the weekly inspection.  Where damaged guardrail or guiderail is repaired or replaced as a result 

of maintaining the project in accordance with this article, such repair or replacement shall be performed within 7 

consecutive calendar days of such inspection report.  
 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last paragraph 

with the following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, except for maintenance 

of guardrail/guiderail, as this work will be considered incidental to the work covered by the various contract items.  

The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to 

authorized maintenance of guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the 

damage reports required as described above, will be considered to be an incidental part of the work being paid for by 

the various contract items. 
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SITE INVESTIGATION AND REPRESENTATION 
 

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local 

conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and 

security of property, roads, and facilities required for the prosecution of the work and all matters which can in any 

way affect the work or cost thereof under this contract.  Any failure by the Contractor to acquaint himself with all the 

available information concerning these conditions does not relieve him from the responsibility for estimating 

properly the difficulty of cost of successfully performing the work. 

 

 

LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written 

description of the location in the locate request. 

 

CONSTRUCTION METHODS 
 

The contractor shall perform all construction activities in accordance with the applicable requirements of the 

NCDOT 2012 Standard Specifications for Roads and Structures, except as otherwise specified herein. 
 

Wherever reference is made in the Specifications to information shown in the plans, such information will be 

furnished by the Engineer. 

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS) 
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67 
 

Description 
 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of 

ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State 

funds. 
 

Definitions 
 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet 

either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either 

the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a 

previously committed MBE or WBE firm. 
 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the 

advertised contract goals for each. 
 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 

approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 

materials or supplies obtained by the Contractor. 
 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 

subcontractor(s). 
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 

through the North Carolina Unified Certification Program. 
 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 

materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the 

public in the usual course of business.  A regular dealer engages in, as its principal business and in its own name, the 

purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, cement, gravel, 

stone, and petroleum products need not keep such products in stock, if it owns and operates distribution equipment 

for the products.  Brokers and packagers are not regarded as manufacturers or regular dealers within the meaning of 

this section. 
 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 

information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the 

federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR 

Part 26) and official guidance for the DBE program. 
 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 

subcontractor(s). 
 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 

through the North Carolina Unified Certification Program. 
 

Forms and Websites Referenced in this Provision 
 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 

subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 

working on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 

doh/forms/files/RF-1.pdf 
 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written 

joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 

doh/forms/files/JC-1.pdf 
 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer 

that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at 

the time of bid. 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will 

meet this MBE and WBE goals.  This form is for paper bids only. 

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where 

MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 

http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc


DA00143                                                                                                                                       STATE 

16  

MBE and WBE Goal 
 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 

established for this contract: 
 

(A) Minority Business Enterprises 0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 

to ensure that MBEs participate in at least the percent of the contract as set forth above as the 

MBE goal. 
 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the Department. 
 

(B) Women Business Enterprises 0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 

to ensure that WBEs participate in at least the percent of the contract as set forth above as the 

WBE goal. 
 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 
 

Real-time information is available about firms doing business with the Department and firms that are certified 

through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE 

certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the following 

link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to 

perform certain work. 
 

Listing of MBE/WBE Subcontractors 
 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of 

the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even 

though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE 

subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used 

toward overall race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall 

indicate the following required information: 
 

Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have MBE and WBE 

participation indicated on the appropriate form will not be read publicly during the opening of bids.  The Department 

will not consider these bids for award and the proposal will be rejected. 
 

(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 

participation, including the names and addresses on Listing of MBE and WBE Subcontractors 

contained elsewhere in the contract documents in order for the bid to be considered responsive.  

Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 
 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 

completed in its entirety. 
 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-

letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding 

goal. 
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(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the 

word “None”; or the number “0”; or if there is participation, add the value on the Listing of MBE and 

WBE Subcontractors contained elsewhere in the contract documents. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible 

for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a 

MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with 

its own forces.  However, all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid 

where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of 

the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of 

the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 

MBE certified subcontractors or documented through a good faith effort.  It should be noted that you cannot 

combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors 

just as a non-MBE/WBE bidder would. 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 

WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 

documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 

following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE 

and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will 

not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either 

the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in 

its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening of bids, unless the 

eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 

Engineer no later than 12:00 noon on the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall 

submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 

 

One complete set and (9) copies of this information shall be received in the office of the Engineer no later than 12:00 

noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official 

state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 

state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 

representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 

quotations shall be a part of the good faith effort submittal.  This documentation may include written subcontractor 

quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
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Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, 

by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE 

participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE 

participation.  Mere pro forma efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  

Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals 

and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising 

and/or written notices through the use of the NCDOT Directory of Transportation Firms) the interest of all 

certified MBEs/WBEs who have the capability to perform the work of the contract.  The bidder must solicit 

this interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the 

solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the Division and surrounding 

Divisions where the project is located.  The bidder must determine with certainty if the MBEs/WBEs are 

interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE and WBE goals will be achieved.  This includes, where appropriate, breaking out contract work items 

into economically feasible units to facilitate MBE/WBE participation, even when the prime contractor 

might otherwise prefer to perform these work items with its own forces. 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  

 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers 

and to select those portions of the work or material needs consistent with the available 

MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 

such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 

considered; a description of the information provided regarding the plans and specifications for the 

work selected for subcontracting; and evidence as to why additional agreements could not be 

reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 

capabilities as well as contract goals into consideration.  However, the fact that there may be some 

additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.  

Also, the ability or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 

contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price 

difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation of 

their capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, 

or associates and political or social affiliations (for example, union vs. non-union employee status) are not 

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 



DA00143                                                                                                                                       STATE 

19  

 

(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 

organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 

MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development Manager in 

the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability to 

get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 

WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 

question of whether, with additional reasonable efforts the apparent successful bidder could have 

met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, the Department 

may view this, in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the 

right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and 

WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 

determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 

determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall be 

made within 2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract 

goal requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon 

the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the 

Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services 

or purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 

(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 

Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 

counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to 
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another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE 

contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-WBE 

firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of the work 

of the contract than would be expected on the basis of standard industry practices, it shall be presumed that 

the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may present evidence 

to rebut this presumption to the Department.  The Department's decision on the rebuttal of this presumption 

may be subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 

contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 

venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE 

or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials 

and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 

percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 

specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 

not excessive as compared with fees and commissions customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 

assistance in the procurement of the materials and supplies, or fees or transportation charges for 

the delivery of materials or supplies required on a job site (but not the cost of the materials and 

supplies themselves), provided the fees are determined to be reasonable and not excessive as 

compared with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that 

perform a commercially useful function in the work of a contract.  A MBE/WBE performs a commercially 

useful function when it is responsible for execution of the work of the contract and is carrying out its 

responsibilities by actually performing, managing, and supervising the work involved.  To perform 

a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material 

and installing (where applicable) and paying for the material itself.  To determine whether a MBE/WBE is 

performing a commercially useful function, the Department will evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the contract is commensurate with the 

work it is actually performing and the MBE/WBE credit claimed for its performance of the work, and any 

other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 

arrangement for the purpose of meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 

contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 

the work to another WBE firm, including an owner-operator who is certified as a WBE.  When this 

occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 

transportation services the subcontracted MBE or WBE provides on the contract.  It should be 

noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 

certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  

This, however, may not always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly certified transportation 

service providers and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to 

credit for the total value of transportation services provided by the non-MBE/WBE subcontractor 

not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the 

contract.  Additional participation by non-MBE/WBE subcontractors receives credit only for the 

fee or commission it receives as a result of the subcontract arrangement.  The value of services 

performed under subcontract agreements between the MBE/WBE and the Contractor will not 

count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over 

the truck.  This requirement does not preclude the leased truck from working for others during the 

term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE 

absolute priority for use of the leased truck.  This type of lease may count toward the MBE/WBE’s 

credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that 

they are subcontracted/leased to and their own company name if it is not identified on the truck 

itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 

WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for 

convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the 

terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the 

Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s 

written approval based upon a finding of good cause for the termination. 
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 

Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 

disqualified from further bidding for a period of up to 6 months. 
 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 

(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 

submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 

committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid may 

be used to fulfill the WBE goal.  A good faith effort will only be required for removing a committed 

MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount 

of work as the MBE/WBE that was terminated. 
 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 

terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such 

documentation shall include, but not be limited to, the following: 
 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the work 

defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 

Approval Form) has been received by the Department, the Department will not require the 

Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 

performed by the decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 
 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 

necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 

certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 

MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required documentation). 
 

Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 

committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 

makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 

commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated in 

the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 

amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 
 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all 

of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation 

by MBEs/WBEs unless otherwise approved by the Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of work that the 

Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 

MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 

subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 

MBE/WBE subcontractors. 
 

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 

trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  

The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 

trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 

performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 

otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 

agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 

MBE/WBE credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 

including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This 

accounting shall be furnished to the Engineer for any given month by the end of the following month.  Failure to 

submit this information accordingly may result in the following action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from 

the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 

payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 

information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 

disqualification of that contractor and any affiliate companies from further bidding until the required information is 

submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in 

the disqualification of that contractor and any affiliate companies from being approved for further work on future 

projects until the required information is submitted. 
 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services 

provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 
 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment until 

the DBE-IS is received. 

 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications 

may be cause to disqualify the Contractor. 
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TWELVE MONTH GUARANTEE 
(7-15-03)           SP1 G145 
 

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects arising from 

faulty materials, faulty workmanship or negligence for a period of twelve months following the date of final 

acceptance of the work for maintenance and shall replace such defective materials and workmanship 

without cost to the Department. The Contractor will not be responsible for damage due to faulty design, 

normal wear and tear, for negligence on the part of the Department, and/or for use in excess of the design. 
 

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve 

months, then the manufacturer’s guarantee shall apply for that particular piece of equipment or material. 

The Department’s first remedy shall be through the manufacturer although the Contractor is responsible for 

invoking the warranted repair work with the manufacturer. The Contractor’s responsibility shall be limited 

to the term of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 
 

This guarantee provision shall be invoked only for major components of work in which the Contractor would be 

wholly responsible for under the terms of the contract. Examples would include pavement structures, bridge 

components, and sign structures. This provision will not be used as a mechanism to force the Contractor to return to 

the project to make repairs or perform additional work that the Department would normally compensate the 

Contractor for. In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth 

shoulders,) are not parts of this guarantee. 
 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 

To ensure uniform application statewide the Division Engineer will forward details regarding the circumstances 

surrounding any proposed guarantee repairs to the Chief Engineer for review and approval prior to the work being 

performed. 

 

OUTSOURCING OUTSIDE THE USA 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United 

States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, 

staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

 

 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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TEMPORARY TRAFFIC CONTROL DEVICES 
 

(1-17-12) 1105 SP11 R05 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24: 

 

Partial payments will be made on each payment estimate based on the following:  50% of the contract lump sum 

price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be 

paid on each subsequent estimate based on the percent of the project completed. 

 

 

TRAFFIC CONTROL 
(01-17-12) RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following 

provisions: 

 

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 Roadway 

Standard Drawings prior to beginning any other work.  Use a lane closure or slow moving operation to complete the 

work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 

and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the minimum speed 

maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 

progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 

Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement patching 

resurfacing, or pavement marking removal.  Properly ballasted cones may be used instead of drums for lane closures 

during daylight hours.  However, drums are required for the upstream taper portion of lane closures in all 

applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise 

directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 

pilot vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the traffic 

pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, use an 

opaque material that prevents reading of the sign at night by a driver using high beam headlights.  Use material, 

which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 

2012 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of 

an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway 

Standard Drawings unless the work area is protected by barrier or guardrail.  When personnel and/or equipment are 

working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest 

open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 

area is protected by barrier or guardrail.  When personnel and/or equipment are working within a lane of travel of an 

undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard Drawings 

or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within the closed 

travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same location, on a two-

lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of the edge of travel way when 

work is being performed behind a lane closure on the opposite side of the travel way.  Perform work only when 

weather and visibility conditions allow safe operations as directed by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  

Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once 

every half mile throughout the uneven area. 
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that 

has an edge of pavement drop-off as follows: 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to 

the Department.  This work is not considered part of shoulder reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker 

installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles 

and devices shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets 

11, 12 and 13 of the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 

additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 

 

Failure to comply with the following requirements will result in a suspension of all other operations: 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and 

the sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will 

coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic 

control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that 

these operations are completed in the order as agreed upon with the Engineer at the first pre-construction 

meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 

continuous and uninterrupted manner from the time he begins the work until completion and final 

acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional 

lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may 

need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 

Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 

repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and 

its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 

areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 

displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas 

with the Engineer. 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 

nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 

1.5 inches of asphalt course. 

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each 

work day.  For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left 

closed and paved back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on two-way,  

two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of roadway and pave back within 72 hours. 

 



DA00143                                                                                                                                       STATE 

27  

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes 

or a single lane in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 

hours. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the 

Engineer.  Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced 

beyond this limit. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep 

and remove all milled material from the roadway as soon as the daily milling operation is completed.  Continue 

milling operations until the particular section of roadway being milled is complete.  Remove any existing pavement 

adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer. 

 

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable 

backfill material approved by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with 

equipment, except at properly designated interchanges. 

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 

pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the 

proposed pavement markings and markers unless otherwise directed by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 

pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by the 

Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 

 

Payment will be made for the traffic control items that have been included in the contract.  No direct payment will be 

made for providing other traffic control as required herein, as the cost of same will be considered incidental to the 

work being paid for under those various traffic control items that have been included.  Where the Contractor 

maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs 

will be considered incidental to the work being paid for under the various items in the contract. 

 

WORK ZONE SIGNING 
(01-17-12) RWZ-3 

 

Description 

 

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 

Roadway Standard Drawings and the following provisions: 

 

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 

 

Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD 

(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" 

X 48"), LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and 

DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any area of the project, relocate signs to 

the next work site, as directed by the Engineer.  Remove these signs at the completion of the project. 

 

All work zone signs may be portable. 
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Construction Methods 

 

(A) General 

 

Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days prior 

to the beginning of work on a particular map, cover the signs until the work begins.  Install each work zone warning 

sign separately and not on the same post or stand with any other sign except where an advisory speed plate or 

directional arrow is used.  

 

(B) Advance Warning Work Zone Signs 

 

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of 

the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project.  

If there is a period of construction inactivity longer than two weeks, remove or cover advance warning work zone 

signs.  Uncover advance warning work zone signs no more than 3 days before work resumes.  All other operations 

could be suspended upon failure to comply with the above requirements.  Such suspended operations would not be 

resumed until the above requirements are fulfilled. 

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with the Standard 

Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 

 

(D) General Work Zone Warning Signs 

 

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") 

(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / 

SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the 

condition for both directions of travel (undivided roadways only) and at any other points determined by the Engineer.   

 

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be 

performed. 

 

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" 

X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in 

advance of the condition for both directions of travel (undivided roadways only) and at any other points determined 

by the Engineer.  Install signs prior to the obliteration of any pavement markings. 

 

Measurement and Payment 

 

Payment will be made for the work zone signing items that have been included in the contract.  No direct payment 

will be made for providing other work zone signing as required herein, as the cost of same will be considered 

incidental to the work being paid for under those various work zone signing items that have been included.  Where 

the Contractor provides work zone signing as required herein but no specific pay items have been included in the 

contract, all associated costs will be considered incidental to the work being paid for under the various items in the 

contract. 
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MATERIALS 
(2-21-12) (Rev. 9-18-12) 1005, 1081, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 
Consistency 

Max. Slump 
Cement Content 
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Vibrated Non- Vibrated 

Rounded 

Aggre-

gate 

Angular 

Aggre-

gate 

Rounded 

Aggre-

gate 

Angular 

Aggre-

gate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 

dry 

7-9 

wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 

Formed 
2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 

3,000 

7 day 
0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 

excavatable 

150 

max. at 

56 days 

as 

needed 

as 

needed 

as 

needed 

as 

needed 
- 

Flow-

able 
- - 40 100 

Flowable 

Fill 

non-

excavatable 

125 
as 

needed 

as 

needed 

as 

needed 

as 

needed 
- 

Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 

design, 

field 

650 

flexural, 

design 

only 

0.559 0.559 - - 

1.5 

slip 

form 

3.0 

hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as 

needed 

as 

needed 
- - 6 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 

See 

Table 

1078-1 

See 

Table 

1078-1 

- - 8 - 564 
as 

needed 
- - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following: 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive Strength  

6,000 psi or less 

28 Day Design 

Compressive Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 

description for Type 3A. 

 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in 

hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of 

the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt grade, diameter 

and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of 

the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum temperature 

application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 

Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e
 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 
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MINIMUM WAGES 
(7-21-09) Z-5 
 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 

hour. 
 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on this project is the 

responsibility of the Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage 

laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws 

affecting his contract. 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) Z-04a 
 

Within quarantined area 
 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 

operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 

quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated 

article moving from the quarantined area. 
 

Originating in a quarantined county 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 

Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 919-733-

6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the quarantined area or 

for any regulated article used on this project originating in a quarantined county. 
 

Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This 

includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder 

cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present 

a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 



DA00143                                                                                                                                       STATE 

33  

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 7-21-09) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 

Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 

newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically associated 

with individual projects will no longer be applied at the project level.  Instead, these requirements will be applicable 

on an annual basis for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 

the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 

projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid 

funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 

of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 

as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 

commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 

member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 

contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  

At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number 

of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 

agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  The number of 

training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 

agreement to fulfill their annual goal for the year.  A sample agreement is available at 

www.ncdot.org/business/ocs/ojt/. 

 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 

construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 

classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training requirements that may 

be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is 

oriented toward construction applications, training will be allowed in lower-level management positions such as 

office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 

employees are performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

http://www.ncdot.org/business/ocs/ojt/
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Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 

 

The number of training hours specified in the training classification is consistent with common practices 

and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 

responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 

Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 

or training.  The number of trainees shall be distributed among the work classifications on the basis of the 

contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 

recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully completed a 

training course leading to journeyman level status or in which they have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under 

these contract documents.  These documents and any other information as requested shall be submitted to the OJT 

Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 

Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT 

program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum 

journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the minimum 

hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or 

becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program 

requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled 

workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 

Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract documents. 
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STRUCTURE PROVISIONS 
 

SUBMITTAL OF WORKING DRAWINGS 

(2-10-12) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this provision.  

For this provision, “submittals” refers to only those listed in this provision.  The list of submittals contained 

herein does not represent a list of required submittals for the project.  Submittals are only necessary for those 

items as required by the contract.  Make submittals that are not specifically noted in this provision directly to 

the Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit or both units 

will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project cost, field 

construction or operations, discuss the submittal with and submit all copies to the Resident Engineer.  State 

the reason for the proposed variation in the submittal.  To minimize review time, make sure all submittals are 

complete when initially submitted.  Provide a contact name and information with each submittal.  Direct any 

questions regarding submittal requirements to the Resident Engineer, Structure Design Unit contacts or the 

Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different than shown on 

the title block of the submitted working drawings.  This includes, but is not limited to, precast concrete items, 

prestressed concrete items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Bridge Design Engineer State Bridge Design Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structure Design Unit Structure Design Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

jlbolden@ncdot.gov           (James Bolden) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov
mailto:jlbolden@ncdot.gov
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Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit can be viewed from 

the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing markups to the 

following contacts: 

Primary Structures Contact:       

Paul Lambert  

(919) 707 – 6407 

(919) 250 – 4082 facsimile 

plambert@ncdot.gov 

Secondary Structures Contacts: 

James Gaither 

 (919) 707 – 6409 

James Bolden 

(919) 707 – 6408 

 

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim 

  (919) 662 – 4710 

  (919) 662 – 3095 facsimile 

  kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  John Pilipchuk   

  (704) 455 – 8902 

  (704) 455 – 8912 facsimile 

  jpilipchuk@ncdot.gov 

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov
mailto:mmulla@ncdot.gov
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3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident Engineer.  At the 

same time, submit the number of hard copies shown below of the same complete submittal directly to the 

Structure Design Unit and/or the Geotechnical Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive review comments 

and drawing markups for these submittals from the Structure Design Unit.  The second table in this section 

covers “Geotechnical Submittals”.  The Resident Engineer will receive review comments and drawing 

markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structure Design Unit or the 

Geotechnical Engineering Unit unless both units require submittal copies in which case submit a set of 

supporting calculations to each unit.  Provide additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference Requiring 

Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 

5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base angle) 
9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 “Modular Expansion Joint Seals” 

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework and 

Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework and 

Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of Traffic 

Beneath Proposed Structure 
8 0 

“Maintenance and Protection of 

Traffic Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric Bearings 4,5 7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 
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Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead and Digital Message Signs 

(DMS) (metalwork and foundations) 
13 0 Applicable Provisions 

Placement of Equipment on Structures 

(cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 4 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast Reinforced 

Concrete Box Culvert at Station 

___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 Articles 1078-8 and 1078-11 

Removal of Existing Structure over 

Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans (adaptation 

to modular expansion joint seals) 

2, then 

1 reproducible 
0 “Modular Expansion Joint Seals” 

Sound Barrier Wall (precast items) 10 0 
Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel Fabrication 

Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & “Construction, 

Maintenance and Removal of 

Temporary Structure at Station 

____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 

quotes refer to the provision by that name.  Articles refer to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available from the producer 

or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are not 

required for these items. 
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6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of Proposed Material are 

required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference Requiring 

Submittal 1 

Drilled Pier Construction Plans 
2 

1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) Reports 
2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data Forms 
2,3 

1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) Reports 
2 

1 0 Subarticle 450-3(F)(3) 

Retaining Walls 
4 8 drawings,   2 

calculations 
2 drawings Applicable Provisions 

Temporary Shoring 
4 5 drawings,   2 

calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 

quotes refer to the provision by that name.  Subarticles refer to the Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit a second copy of 

submittal electronically (PDF via email) or by facsimile, US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

www.ncdot.org/doh/preconstruct/highway/geotech/formdet/ 

See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

FALSEWORK AND FORMWORK 

 (4-5-12) 

DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the Standard 

Specifications or other provisions; no additional submittals are required herein.  Such temporary works 

include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes self-

supporting.  Formwork is the temporary structure or mold used to retain plastic or fluid concrete in its 

designated shape until it hardens.  Access scaffolding is a temporary structure that functions as a work 

platform that supports construction personnel, materials, and tools, but is not intended to support the structure.  

Scaffolding systems that are used to temporarily support permanent structures (as opposed to functioning as 

work platforms) are considered to be falsework under the definitions given.  Shoring is a component of 

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/
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falsework such as horizontal, vertical, or inclined support members.  Where the term “temporary works” is 

used, it includes all of the temporary facilities used in bridge construction that do not become part of the 

permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and provide the 

necessary rigidity to achieve the lines and grades shown on the plans in the final structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety and quality 

required by the design assumptions.  The Engineer has authority to reject material on the basis of its condition, 

inappropriate use, safety, or nonconformance with the plans.  Clearly identify allowable loads or stresses for 

all materials or manufactured devices on the plans. Revise the plan and notify the Engineer if any change to 

materials or material strengths is required. 

DESIGN REQUIREMENTS 

Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, with 

design calculations and supporting data in sufficient detail to permit a structural and safety review of the 

proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be checked 

independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, rate of 

placement, direction of placement, and location of all construction joints.  Submit the number of copies as 

called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and sealed by, a 

North Carolina Registered Professional Engineer who is knowledgeable in temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data listing the 

weight of all construction equipment that will be supported on the temporary work.  Show anticipated 

total settlements and/or deflections of falsework and forms on the working drawings.  Include falsework 

footing settlements, joint take-up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a maximum of 

36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and rods 

must have a minimum safe working load of 6,000 lbs.  
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For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall be cast 

through the girder top flange and located, measuring along the top of the member, 1’-2 ½” from the edge 

of the top flange.  Hanger hardware and rods must have a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working load of 3,750 lbs.  

The vertical leg of the bracket shall extend to the point that the heel bears on the girder bottom flange, no 

closer than 4 inches from the bottom of the member.  However, for 72-inch members, the heel of the 

bracket shall bear on the web, near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck geometry, 

equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and advise the 

girder producer of the proposed details.  Failure to notify the Engineer of hanger type and hanger spacing 

on prestressed concrete girder casting drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top flange concrete 

girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated 

safe working load.  Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are not allowed 

on concrete girders with thin top flanges. Design the falsework and forms supporting deck slabs and 

overhangs on girder bridges so that there will be no differential settlement between the girders and the 

deck forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed and fluid 

concrete loads to be independent of any previous deck pour components when the mid-span girder 

deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such devices 

used as part of the falsework or formwork that remains in the permanent structure.  If the plan notes 

indicate that the structure contains the necessary corrosion protection required for a Corrosive Site, epoxy 

coat, galvanize or metalize these devices.  Electroplating will not be allowed.  Any coating required by 

the Engineer will be considered incidental to the various pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO Guide      

Design Specifications for Bridge Temporary Works except as noted herein. 

Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In addition, Table 

2.2A is included to provide the maximum wind speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

Time of Removal 

The following requirements replace those of Article 3.4.8.2. 
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Do not remove forms until the concrete has attained strengths required in Article 420-16 of the 

Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to the surface. 

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR (mph) COUNTY 25 YR (mph) COUNTY 25 YR (mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, revision 

(if needed), and approval without delay to the work. 
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The time period for review of the working drawings does not begin until complete drawings and design 

calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until the 

drawings have been approved.  Such approval does not relieve the Contractor of the responsibility for the 

accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure that the quality of 

materials and workmanship employed is consistent with that assumed in the design of the temporary works.  

Do not weld falsework members to any portion of the permanent structure unless approved. Show any welding 

to the permanent structure on the approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate measurement 

of falsework settlement.  Make sure that the anticipated compressive settlement and/or deflection of falsework 

does not exceed 1 inch.  For cast-in-place concrete structures, make sure that the calculated deflection of 

falsework flexural members does not exceed 1/240 of their span regardless of whether or not the deflection is 

compensated by camber strips. 

Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of its use.  

Certify that the manufactured devices have been maintained in a condition to allow them to safely carry 

their rated loads.  Clearly mark each piece so that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the presence of the 

Engineer, not more than 24 hours prior to the beginning of each concrete placement.  Inspect other 

temporary works at least once a month to ensure that they are functioning properly.  Have a North 

Carolina Registered Professional Engineer inspect the cofferdams, shoring, sheathing, support of 

excavation structures, and support systems for load tests prior to loading. 

Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for temporary 

works rest.  If required by the Engineer, conduct load tests to verify proposed bearing capacity values that 

are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent structure is 

permitted if the foundations are on the same level and on the same soil as those of the permanent 

structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the soil 

supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using standard 

procedures based on the driving characteristics of the pile is permitted.  If preferred, use load tests to 

confirm the estimated capacities; or, if required by the Engineer conduct load tests to verify bearing 

capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 
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REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   Do not 

disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in such a manner as to 

permit the structure to uniformly and gradually take the stresses due to its own weight. 

METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will be full 

compensation for the above falsework and formwork. 

 

 

CRANE SAFETY  

(8-15-05) 

Comply with the manufacturer specifications and limitations applicable to the operation of any and all cranes and 

derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall comply with the current 

Occupational Safety and Health Administration regulations (OSHA). 
 

Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts. A critical lift 

is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for the radius at which the 

load will be lifted or requires the use of more than one crane. Changes in personnel or equipment must be reported to 

the Engineer and all applicable items listed below must be updated and submitted prior to continuing with crane 

operations. 
 

Crane Safety Submittal List 
 

A.    Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for  

        crane safety and lifting operations. The named competent person will have the responsibility and 

        authority to stop any work activity due to safety concerns.  
 

B.  Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  

Qualifications and experience should include, but not be limited to, weight calculations, center of 

gravity determinations, selection and inspection of sling and rigging equipment, and safe rigging 

practices. 
 

C. Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for review 

upon request.  
 

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified by NC 

CCO (National Commission for the Certification of Crane Operators), or satisfactorily complete the 

Carolinas AGC’s Professional Crane Operator's Proficiency Program. Other approved nationally 

accredited programs will be considered upon request. All crane operators shall also have a current CDL 

medical card. Submit a list of anticipated critical lifts and corresponding crane operator(s). Include 

current certification for the type of crane operated (small hydraulic, large hydraulic, small lattice, large 

lattice) and medical evaluations for each operator. 
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GROUT FOR STRUCTURES 

9-30-11 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel holes and 

recesses for structures.  This provision does not apply to grout placed in post-tensioning ducts for bridge 

beams, girders, or decks.  Mix and place grout in accordance with the manufacturer’s recommendations, the 

applicable sections of the Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the Materials and Tests 

Unit for a list of approved pre-packaged grouts and consult the manufacturer to determine if the pre-packaged 

grout selected is suitable for the required application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.  Supply water in 

compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the manufacturer and Engineer.  

The quantity and gradation of the aggregate shall be in accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the manufacturer’s 

recommendations.  The manufacture date shall be clearly stamped on each container.  Admixtures with an 

expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout shall expand no 

more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material certification showing results of 

tests conducted to determine the properties listed in the Standard Specifications and to assure the material is 

non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 5000 psi.  

Compressive strength in the laboratory shall be determined in accordance with ASTM C109 except the test 

mix shall contain only water and the dry manufactured material.  Compressive strength in the field will be 

determined by molding and testing 4” x 8” cylinders in accordance with AASHTO T22.  Construction loading 

and traffic loading shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout shall not be less 

than 80. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted.  Concrete 

surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and other foreign matter.  

Saturate concrete surfaces with clean water and remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air temperature 

measured at the location of the grouting operation in the shade away from artificial heat is below 45°F. 
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Provide grout at a rate that permits proper handling, placing and finishing in accordance with the 

manufacturer’s recommendations unless directed otherwise by the Engineer.  Use grout free of any lumps and 

undispersed cement.  Agitate grout continuously before placement. 

Control grout delivery so the interval between placing batches in the same component does not exceed 

20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of samples collected for 

field and laboratory testing.  The compressive strength of the grout will be considered the average 

compressive strength test results of 3 cube or 2 cylinder specimens at 28 days. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, equipment, labor, 

placement, and any incidentals necessary to complete the work shall be considered incidental to the structure 

item requiring grout. 

 

JACKING AND SECURING OF SWING SPAN 

SPECIAL 

 
Scope of Work 

 

Work includes jacking the swing span in the open position at the pivot pier and securing the span in the raised 

position to enable replacement of the center pivot bearing assembly, replacing the balance wheel assemblies, 

adjusting the pivot pier wedges, rest pier wedges, removal and repositioning of pivot pier rack segments, and 

removal and repositioning of pinion gears.  Install blocking while the bridge is in the raised condition and secure 

bridge to the existing fender system to prevent movement of swing span during repairs.  While in the raised 

condition, perform repairs indicated on the plans. Jack the entire swing span simultaneously. Height of jacking 

should be limited to that height required to perform the repairs.  

 

Required Submittals 

 

Prior to bridge jacking the Contractor shall submit for review and approval a plan for jacking and securing the swing 

span during repairs. The submittal shall include a detailed jacking plan, details for securing span in the open position 

and supporting calculations. This submittal shall be signed and sealed by an engineer registered in the State of North 

Carolina and shall specify the maximum wind speed at which the swing span can be safely jacked in the open 

position. 

 

Basis of Payment 

 

Jacking and Securing of Swing Span will be paid for at the contract bid price for each instance the bridge is jacked 

under Jacking and Securing of Swing Span and will be full compensation for all materials, shop drawings, 

equipment, tools, labor, and  incidentals necessary to jack the swing span in the open position.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Jacking and Securing of Swing Span Each 
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REMOVAL AND REPLACEMENT OF CENTER PIVOT BEARING ASSEMBLY  
           SPECIAL 
Scope of Work 

 

Work includes removal and stockpiling of the existing center bearing assembly and replacing the assembly with 

Department supplied parts. New turned bolts shall be installed and the existing holes reamed at the interface between 

the Center Pivot Top and the Pivot Beams.  

 

Delivery and Acceptance of Center Bearing Assembly 

 

The replacement center bearing assembly has been purchased by the Department and will be delivered to the project 

site at the request of the Contractor. The Contractor shall notify the Engineer in order to request delivery of the 

assembly and allow no less than 2 business days for delivery. At the time of delivery the Contractor and the Engineer 

will approve the condition of the assembly and the Contractor will take sole possession and sole responsibility for the 

assembly until project completion and acceptance. Any damage to the assembly parts that occurs following 

Contractor acceptance and prior to acceptance will be the sole responsibility of the Contractor.  

 

Construction Methods 

 

After the swing span has been fully opened, jacked and secured, the center pivot assembly shall be replaced with the 

department supplied parts in accordance with the plans and approved working drawings.  

 

The nuts on the anchor bolts fastening the Center Pivot Base shall be removed and the bolts between the Center 

Pivot Top and the Pivot Girders shall be removed. The Contractor shall take care not to damage the existing anchor 

bolts during removal of the center pivot base. Anchor bolts damaged due to removal of the base shall be sole 

responsibility of the Contractor.  

 

Prior to installing the Replacement Center Pivot Base the existing anchor bolts shall be thoroughly cleaned to 

remove existing rust and debris.  

 

The existing holes in the Pivot Girders for the Pivot Girder to Center Top Pivot shall be reamed prior to installing 

the new turned bolts.  

 

After installation is complete, shop primer shall be repaired and the exposed surfaces of the bearing assembly shall 

be painted in accordance with NCDOT Coating System 1.  

 

Basis of Payment 

 

Removal and Replacement of the Center Pivot Bearing will be paid for at the lump sum contract bid price under 

Remove and Replace Center Bearing Assembly and will be full compensation for all materials, shop drawings, 

equipment, tools, labor, and incidentals necessary to remove and replace the center pivot assembly, ream and 

replaced turned bolts as required, and apply field painting.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Remove and Replace of Center Bearing Assembly Each 
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 REMOVAL AND REPLACEMENT OF BALANCE WHEEL ASSEMBLIES  
           SPECIAL 

Scope of Work 

 

Work includes removal and stockpiling of the bearing wheel assemblies and replacing the assemblies with 

Department supplied parts. New shim plates shall be added the interface between the balance wheel bearings and 

adjacent supporting frame in order to provide proper alignment and clearance of the balance wheels.  

 

Delivery and Acceptance of Balance Wheel Assemblies 

 

The replacement bearing wheel assemblies have been purchased by the Department and will be delivered to the 

project site at the request of the Contractor. The Contractor shall notify the Engineer in order to request delivery of 

the assemblies and allow no less than 2 business days for delivery. At the time of delivery the Contractor and the 

Engineer will approve the condition of the assemblies and the Contractor will take sole possession and sole 

responsibility for the assemblies until project completion and acceptance. Any damage to the assembly parts that 

occurs following Contractor acceptance and prior to acceptance will be the sole responsibility of the Contractor.  

 

Construction Methods 

 

After the swing span has been fully opened, jacked and secured, the balance wheel assemblies shall be replaced with 

the department supplied parts in accordance with the plans and approved working drawings.  

 

The Contractor shall take care not to damage the existing balance wheel bearings to be retained when removing the 

balance wheel shafts. After removal of the shaft that Contractor shall clean the inside diameter of the shaft receiver in 

the assembly to be free from rust and debris.  

 

Install the balance wheels, bushings, shafts and set screws per the approved working drawings and shim accordingly. 

Shims shall be placed so that the bottom of the wheel clears the top of track rail by 1/16” with the center wedges 

fully driven. In order to perform initial closing following jacking of the swing span, the balance wheel assemblies 

shall be shimmed, so that when the swing span is fully lowered, no less than three wheels are in full contact with the 

rail and the remainder of the wheels shall have no more than 3/16” clearance between the bottom of the wheel and 

the top of the rail. Final adjustment of the balance wheel assemblies shall be done with the bridge closed, fully seated 

and after wedges have been shimmed and properly aligned.  

 

After installation is complete, shop primer shall be repaired and the exposed surfaces of the bearing assembly shall 

be painted in accordance with NCDOT Coating System 1.  

 

Basis of Payment 

 

Removal and Replacement of the Balance Wheel Assemblies will be paid for at the lump sum contract bid price 

under Removal and Replacement of Balance Wheel Assemblies and will be full compensation for all materials, shop 

drawings, equipment, tools, labor, and incidentals necessary to remove, replace, field paint and properly shim all 

eight balance wheel assemblies.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Removal and Replacement of Balance Wheel Assemblies Lump Sum 
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ADJUSTMENT OF WEDGE GUIDES 

SPECIAL 
Scope of Work 
 

Work includes loosening turned bolts at existing pivot pier and rest pier wedge guides, installing shims to achieve 

proper alignment and girder end support and retightening existing turned bolts.   
 

Materials 
 

Shim steel shall be Grade 50 Galvanized 
 

Construction Methods 
 

After the Contractor has jacked the swing span, replaced the center bearing assembly, replaced the balance wheel 

assemblies, the bridge shall be lowered, placed in the closed position and fully seated. Wedge guides shall then be 

adjusted in the following order: 
 

Pivot Pier Wedges: 

Pivot Pier Wedge Guides shall be shimmed so that the wedges are in firm contact when fully driven, but the pivot 

pier girders shall not in any way be lifted by driving the wedges.  
 

Rest Pier Wedges: 

Rest Pier Wedge Guides shall be shimmed so that the girder ends are lifted 1 ¼” when the wedges are fully driven.  
 

Basis of Payment 
 

The cost for shimming the wedge guides will be paid for at the lump sum contract bid price for Adjustment of Wedge 

Guides and will be full compensation for all materials, shop drawings, equipment, tools, labor, and incidentals 

necessary to install shims.  

Payment will be made under: 

 

Pay Item Pay Unit 

Adjustment of Wedge Guides Lump Sum 

 

REMOVAL AND REPOSITIONING OF RACK SEGMENTS 

SPECIAL 
Scope of Work 
 

Work includes removing the existing rack segments, removing the existing paint where applicable, repositioning the 

rack segments as shown on the plans, lubricating the rack segments in the in-use quadrants, and painting the 

segments in the out of use segments.   
 

Work also includes grinding pinion tooth fins and gouges.  

 

Construction Methods 
 

After the swing span has been fully opened, jacked and secured, remove the nuts on the anchor bolts attaching the 

rack segments to the pivot pier, remove turned bolts if necessary. Chip out pivot pier at rack keys if necessary and 

remove segments. Remove paint from the rack segments that were previously painted, and rotate the rack segments 

ninety degrees. Reset and shim rack segments as shown in the plans, reattach turned bolts, anchor bolts, lubricate 

newly “in-use” rack segments, and clean and paint newly “out-of-use” rack segments. Use test opening to properly 

align rack and the rack pinion. Grout areas under the rack that were previously damaged in order to remove racks.  

 

Since the swing span only opens in one direction, the intent of the proposed work is to move rack segments that were 

previously in the “in-use” quadrants to the “out-of-use quadrants. The contractor may opt to reposition segments in a 

different scheme as long as the intent is achieved.  

 



DA00143                                                                                                                                       STATE 

50  

Rack segments shall be cleaned to a SSPC-6 surface preparation by either mechanical grinding or shot blasting. Care 

should be taken during surface preparation that the cleaning operation does not result in section loss of the rack teeth. 

If section loss is observed, surface preparation operations shall immediately cease and the Engineer shall be notified. 

After surface preparation, the rack segments to be placed in the “out-of-use” quadrants shall be coated with an epoxy 

mastic approved for use by NCDOT.  

 

Basis of Payment 

 

The cost for repositioning the rack segments will be paid for at the lump sum contract bid price for Removal and 

Repositioning of Rack Segments and will be full compensation for all materials, shop drawings, equipment, tools, 

labor, and incidentals necessary to remove, reposition, remove existing coating from, lubricate, clean and paint, 

shim, align and grout rack segments as specified above and in the plans.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Removal and Repositioning of Rack Segments Lump Sum 

 

RACK PINION REPAIRS AND REALIGNMENT 

SPECIAL 

 
Scope of Work 

 

Work includes realignment and reshimming rack pinion bearings.  Existing bolts at the connecting to the bearing to 

the mount shall be removed and replaced with new turned bolts. Existing bolt holes shall be reamed if necessary.    

 

 

Construction Methods 

 

After the bridge has been jacked and lowered, loosen turned bolts at rack and pinion bearings and remove excessive 

existing shim plates between the rack pinion bearing and it adjacent mounting frame. Replace rack pinion bearing 

and cap bolts with new turned bolts. Existing bolt holes shall be reamed to match the shaft diameter of the new 

turned bolts. Re-shim and realign rack pinion bearing to ensure proper mating and alignment of the rack pinions and 

the rack. 

 

Basis of Payment 

 

The cost for repairing and realigning the rack pinions will be paid for at the lump sum contract bid price for Rack 

Pinion Repairs and Realignment and will be full compensation for all materials, shop drawings, equipment, tools, 

labor, and incidentals necessary to remove and replace the rack pinions, replace turned bolts at the rack pinion 

bearing and properly shim and align rack pinion as specified above and in the plans.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Rack Pinion Repairs and Realignment Lump Sum 
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TEST OPENINGS 

SPECIAL 

 
Scope of Work 

 

Work includes providing twelve (12) test openings to verify the following: 

 

1. Proper gasket installation and lubrication of the replacement center pivot bearing assembly, 

2. Proper alignment and shimming of pivot pier wedges and rest pier wedges, 

3. Proper alignment and shimming of replaced balance wheel assemblies, 

4. And Proper alignment and mating of rack pinions and rack; 

 

And to make the necessary adjustments to the above should the test opening indicate the need. If after the final test 

opening, additional adjustment are still required, two (2) test openings shall be provided until no further adjustments 

are required after the final test opening. Proper mating of rack pinion and the rack shall be considered to be achieved 

when the as-inspected mating surface area at each tooth is no less than 60% of the mating surface specified in the 

attached shop drawings.  

 

Only after test openings are completed, may the repositioned rack be grouted in place.  

 

Basis of Payment 

 

The cost for providing test openings as described above and making the necessary adjustments to verify proper 

alignment and working order of the full scope of the contract shall be included in the various other pay items.   

 

PARTIAL REMOVAL OF EXISTING STRUCTURE 

SPECIAL 

Scope of Work 

 

Work to repair joints at each end of the swing span includes removal of existing mechanical joint materials and the 

concrete approach spans as shown in the plans. 

 

Remove existing concrete as well as any and all existing metal joint cover hardware in joint areas, in addition to any 

other existing joint materials to limits shown in the plans. Contractor shall remove existing concrete with concrete 

saws and hand tools. Use of hoe rams and wrecking balls will not be permitted. Dispose of debris once removed 

from the structure in accordance with the standard specifications. Contractor shall exercise care to ensure that all 

existing deck slab and diaphragm reinforcing steel exposed by concrete and joint material removal remains 

undamaged. All damaged reinforcing steel shall be repaired by the contractor at contractor’s expense to the 

satisfaction of the engineer.  

 

Tools and equipment used for partial demolition of existing structure shall be approved by the Engineer. 

Upon removal of deck concrete clean reinforcing steel and install new joint hardware; and place Concrete for Deck 

Repair to match the finished deck surface elevations in accordance with applicable provisions detailed in Section 420 

of the Standard Specifications or as required by these special provisions. Unless otherwise indicated on the plans, 

groove finished surface areas in accordance with Article 420-14(B) of the Standard Specifications. 
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Measurement and Payment 
 

Partial Removal of Existing Structure will be paid for at the lump sum contract price and will be full compensation 

for all materials, shop drawings, equipment, tools, labor, and incidentals necessary to remove the existing deck, 

metal joint hardware, or other portions of the existing structure as indicated in the plans. Work also includes 

cleaning, repair and, if applicable, replacement of existing deck reinforcement.  

 

Costs to install the new metal joint hardware will be included in the lump sum price bid for Structural Steel Approx. 

LBS. Payment will be full compensation to complete the installation of steel joint and hardware as described in the 

plans and these provisions. 
 

Payment will be made under: 

 

Pay Item Pay Unit 

Partial Removal of Existing Structure Lump Sum 

Structural Steel, Approx. lbs Lump Sum 
 

CONCRETE FOR DECK REPAIR 

SPECIAL 

Description 

Work described herein details requirements for procurement and placement of high early strength structural concrete 

to be used for reconstruction of deck slab and bent diaphragm regions as noted in the plans.   

Materials 

Furnish pre-proportioned, bagged concrete mix or bulk concrete materials in a mix proportioned to satisfy provisions 

for Class AA Concrete detailed in Section 1000-4 of the Standard Specifications or as otherwise noted in these 

provisions. Concrete mix shall meet the following requirements: 

Physical Property    Threshold Limitation Test Method 

Compressive Strength (psi)       ASTM  C 39/C109 

 @ 3 hrs.    4,500 (min.)   
  

Physical Property    Threshold Limitation Test Method 

Slump (in.)        AASHTO T 119 

      4 (min.) 

      7 (max.) 

Maximum Water to Cement Ratio  0.450    N/A 
 

Modulus of Elasticity (ksi)       ASTM C 469 

 @ 28 days    5,200 (max.) 
 

Coefficient of Thermal Expansion (in./in./
o
F)    AASHTO TP 60 

 @ 28 days    4.5 (min.) 

      5.5 (max.) 

Concrete Setting Times (Minutes)     ASTM C 191  

 Initial Set    30 (max.) 

 Final Set    40 (max)  
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Concrete furnished for deck repairs shall be capable of placement on existing concrete substrate surfaces within the 

following temperature limitations:   

40 
o
F (4.4 

o
C) (min.) 

   100 
o
F (37.7 

o
C) (max.) 

For equipment, proportioning and mixing of concrete compositions, see Section 1000-12 of the Standard 

Specifications and the Special Provision entitled “High performance Volumetric Mixers”. Prior to beginning any 

work, obtain approval for all equipment to be used for preparation of expansion joint areas, mixing, placing, 

finishing, and curing the deck repair concrete. 

Measurement for determination of concrete material compositions shall be in accordance with Section 1000-8 of the 

Standard Specifications and the following modifications: 

 Page 10-11, last paragraph of 1000-8, add the following: 

 

Submit pre-packaged concrete mix contents by analysis or concrete mix design, including laboratory 

compressive strength data for a minimum of six 4-inch by 8-inch cylinders at an age of 1.) 3 hours; and 2.) 1 

day to the Engineer for review.  Include test results for the slump and air content of the laboratory mix. 

Perform tests in accordance with AASHTO T 22, T 119 and T 152. 

Preparation of Existing Concrete Surfaces 

Remove existing deck slab concrete to limits shown in the plans.  Existing concrete that is deteriorated, cracked or 

spalled shall be removed to sound material. Completely clean all surfaces of grease, oil, curing compounds, acids, 

dirt, or loose debris no more than 24 hours prior to placing deck repair concrete unless otherwise approved. 

Thoroughly soak and cover existing clean concrete surfaces for at least 2 hours prior to placing Concrete for Deck 

Repair.  Immediately prior to placing the Concrete for Deck Repair, remove any standing water from existing 

surfaces surface. 

Placing and Finishing 

Prior to placing Concrete for Deck Repair at foam joint seal installations, install a rigid bulkhead at expansion joints 

to the required grade and profile.   

To establish a mechanical bond, all concrete substrate surfaces shall be prepared with a minimum profile of one-

eighth of an inch (1/8”).   

Place the Concrete for Deck Repair monolithically in one operation. Concrete shall not be placed in layers. Sections 

to be reconstructed are to be filled full depth and shall progress horizontally. Deviation from this procedure shall be 

cause for rejection. 

Construction joints other than those shown on the plans will not be permitted unless approved by the Engineer. 

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further finish the top surface 

of the deck repair by burlap dragging or another acceptable method that produces an acceptable uniform surface 

texture.   

As soon as the surface supports burlap without deformations, cover the surface with a single layer of clean, wet 

burlap. 

Place Concrete for Deck Repair only after the burlap is saturated and approved by the Engineer.  Drain excess water 

from the wet burlap before placement. 

Wet cure the Concrete for Deck Repair for a minimum of 3 hours or until at least 4500 psi compressive strength is 

obtained. Wet cure the fresh concrete through maintenance of a wet saturated surface as soon as it is possible to 

place burlap on the surface without damaging the finished surface.  Re-wet burlap as required to maintain a saturated 

condition for the duration of the cure period.  Other wet cure methods are permitted but must be approved by the 

Engineer prior to start of placement. 
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Remove all high areas in the hardened surface in excess of 1/8 inch in 10 feet (3 mm in 3 m) with an approved 

grinding or cutting machine.  Where variations are such that the corrections extend below the limits of the top layer 

of grout, seal the corrected surface with an approved sealing agent if required by the Engineer.  If approved by the 

Engineer, correct low areas in an acceptable manner.  

Tine finished concrete surfaces in the vicinity of expansion joint seals deck unless otherwise shown in the plans. 

Limitations of Operations 

The volumetric mixer may be permitted on the bridge deck. Submit mixer size and weight data to the Engineer for 

review. 

No vehicular or construction traffic is permitted on finished Concrete for Deck Repair prior to evidence being 

provided that the minimum compressive strength referred to above is satisfied by compressive strength tests made in 

accordance with AASHTO T 22 and T 23.  

Do not place Concrete for Deck Repair if the temperature of the concrete surface on which the overlay is to be 

placed is below 40°F (4.4°C) or above 95°F (35.0°C).  Measure the surface temperature by placing a thermometer 

under insulation placed against the surface. 

Prior to placing Concrete for Deck Repair, the Engineer shall determine the air temperature and wind speed.  Do not 

place Concrete for Deck Repair if the ambient air temperature is below 45°F (7.2°C) or above 85°F (29.4°C), or if 

the wind velocity is in excess of 10 mph (16 km/h).  If working at night, provide approved lighting.  Provide 

aggregates for use in Concrete for Deck Repair that are free from ice, frost and frozen particles when introduced into 

the mixer. 

Do not place concrete when the temperature of the Concrete for Deck Repair is below 45°F (7.2°C) or above 85°F 

(29.4°C). 

If the rate of evaporation of surface moisture from the Concrete for Deck Repair exceeds 0.10 pounds per square 

foot per hour during placement, measures shall be taken to reduce the rate of evaporation.  The evaporation rate is 

calculated using the following formula: 

 E=(Tc
2.5

-rTa
2.5

)(1+0.4V)(10
-6

)  where, 

 E=Evaporation Rate, Tc=Concrete Temp (
0
F), r=Relative Humidity (%/100) 

  Ta=Air Temp (
0
F), V=Wind Velocity (mph) 

Do not place Concrete for Deck Repair if the National Weather Service predicts the air temperature at the site to be 

below 35°F (1.7°C) during the next 72 hours.  If this predicted air temperature is above 35°F (1.7°C) but below 50°F 

(10°C), then use insulation to protect the concrete for a period of at least 48 hours. Use insulation that meets the 

requirements of Subarticle 420-7(C) of the Standard Specifications and, if required, place it on fresh concrete 

surfaces as soon as initial set permits. When using insulation to protect Concrete for Deck Repair during the wet 

curing period, do not remove the insulation until the ambient air temperature is at least 40°F (4.4°C) and rising.   

Contractor assumes all risks connected with the placement of Concrete for Deck Repair under cold weather 

conditions referred to above. 

Stop all placement operations during periods of precipitation.  Take adequate precautions to protect freshly placed 

Concrete for Deck Repair from sudden or unexpected precipitation.  Keep an adequate quantity of protective 

coverings at the worksite to protect the freshly placed concrete from precipitation. 

Measurement and Payment 

Concrete for Deck Repair will be measured and paid as the number of cubic yards incorporated into the competed 

and accepted structure. This price and payment will be full compensation for furnishing and placing the Concrete for 

Deck Repair. 

 

Pay Item     Pay Unit 

Concrete for Deck Repair                Cubic Yard 
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HIGH PERFORMANCE VOLUME MIXERS 

SPECIAL 

Description 

Work described herein details requirements for batching Concrete for Deck Repair at the point of delivery using a 

Mobile High Performance Volume Mixer (MHPVM).  Work shall be in accordance with general requirements of 

Section 1000-12 of the Standard Specifications and as amended by these provisions. 

Materials 

Contractor shall produce high early strength concrete in accordance with the Special Provision entitled “Concrete for 

Deck Repair” with MHPVM equipment. Contractor shall furnish project site storage facilities that will provide 

protection of constituent materials in accordance with the Standard Specifications and all material suppliers’ 

recommendations.  

Equipment 

MHPVM devices shall have stamped metal plate or plates from the Volumetric Mixers Manufacturers Bureau stating 

that the equipment conforms to the requirements of ASTM C685 prominently displayed. 

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials transport and mixer 

unit conforming to the following: 

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient added to the concrete 

mix. The unit shall be equipped with a working recording meter that is visible at all times and furnishes a 

ticket printout with the calibrated measurement of the mix being produced. If at any time the mixer fails to 

discharge a uniform mix, production of concrete shall be suspended until such time that problems are 

corrected. 

2.) Each unit shall have a metal plate(s) attached in a prominent place by the manufacturer on which the 

following are plainly marked: a.) the gross volume of the transportation unit in terms of mixed concrete, b.) 

the discharge speed, c.) the mass calibrated constant of the machine in terms of volume. 

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance with the 

manufacturer’s recommendations at an interval of every 6 months or a maximum production of 2500 cubic 

yards, whichever comes first prior to use on the project. The yield shall be maintained within a tolerance od 

+/- 1 percent and verified using a minimum 2 cubic feet container every 500 cubic yards or a minimum of 

once per week. 

4.) The three cubic feet initially discharged from the truck shall be discarded and not used for concrete 

placement. Acceptance of the concrete shall comply with the Standard Specifications except that the sample 

secured for acceptance testing will be taken after four cubic feet is discharged from the delivery vehicle. 

During discharge, the consistency as determined by ASTM C 143 on representative samples taken from the 

mixer discharge at random intervals shall not vary by more than 1 inch. Acceptance tests shall be performed 

on each load. If test data demonstrates that acceptable consistency of concrete properties is being achieved, 

the Engineer may reduce testing requirements. 

5.) MHPVM equipment shall be operated by a person who is a certified operator by the equipment 

manufacturer. Any equipment adjustments made during the on-site production of concrete shall be done 

under the direct on-site supervision of the producer’s NCDOT Certified Concrete Batch Technician. 

Uniformity and Acceptance    

The contractor is responsible for having a Certified Concrete Plant Technician available during batching operations, 

and a Certified Concrete Field Technician shall be present during placing operations  
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Measurement and Payment 

No separate payment will be made for High Performance Volumetric Mixers.  The contract unit price bid for 

“Concrete for Deck Repair” will be full compensation for furnishing all equipment, labor, and materials to properly 

execute the work. 

 

 

EPOXY OVERLAY SYSTEM 
SPECIAL 

 
Description 

This work shall consist of furnishing and applying an epoxy overlay system over the concrete bridge deck in accordance 

with the contract documents and consists of a minimum of two (2) layers of hybrid polymer resins with a special blend 

of extremely hard aggregate designed to provide a 3/8 inch thick overlay for the purpose of crack treatment, complete 

waterproofing, and providing a non-skid surface.  The overlay system shall be formulated and applied to withstand 

continuous heavy traffic, extreme changes in weather conditions, and deformations due to structure loading and 

temperature changes.   

 

Materials 

 

(A)    Pre-Treatment  

Pre-treatment shall be applied when required in the contract documents or plans.  The pre-treatment shall be compatible 

with the epoxy overlay system.  It shall be supplied and certified by the manufacturer of the epoxy overlay system.   The 

pre-treatment shall be formulated to provide a combination of low viscosity and low surface tension to fill and repair 

cracks and enhance bonding of the overlay system to the bridge deck. 

 

Physical Requirements of Cured Pre-Treatment:  The cured resin shall conform to the requirements for Epoxy, Type 

2 in Article 1081-1 of the Standard Specifications. 

 

(B)  Overlay (Multiple Layers) 

This two-part epoxy polymer overlay system shall be free of any fillers or volatile solvents and shall be formulated to 

provide a simple volumetric mixing ratio of two components such as one to one or two to one by volume.  The epoxy 

polymer overlay system shall be formulated to provide flexibility in the system without any sacrifice of the hardness, 

chemical resistance or strength of the system.  Use of external/conventional flexibilizers will not be accepted.  Flexibility 

shall be by interaction of elastomers to chemically link in the process of curing so that the flexibility of the molecule is 

least affected during the low temperature conditions that are confronted in actual use. 

 

Physical Requirements of Epoxy Polymer Overlay:  When components A and B are mixed in the appropriate ratio, 

the cured resin shall conform to the requirements for Epoxy, Type 2 in Article 1081-1 of the Standard Specifications 

with the following exceptions: 

 

Property Requirement Test Method 

Pot life 15-45 minutes @ 75 deg. F ASTM C881 

Min. compressive 

Strength @ 3 hrs. 

1,000 psi @ 75 deg. F ASTM C109 

Min. adhesion strength 

@ 24 hrs. 

250 psi @ 75 deg. F VTM-92 

 

(C)   Aggregate 

Aggregate used for all layers shall be non-friable, non-polishing, clean and free from surface moisture.  The aggregate 

shall be flint rock, 100% fractured, thoroughly washed and kiln dried to a maximum moisture content of 0.2% by 

weight, measured in accordance with ASTM C566.  The fracture requirements shall be at least one mechanically 

fractured face and will apply to materials retained on a U.S. No. 10 sieve.   
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Aggregate properties shall conform to the properties of Table 1 and Table 2: 

 

TABLE 1 

AGGREGATE PROPERTIES 

Property Value Test Method 

Moisture Content, max. 0.2% by weight AASHTO T255 

Mohs Hardness, min. 6.5  

Soundness Loss, 5 cycles in Sodium Sulfate, max. 5.4% AASHTO T104 

Micro-Deval, max. 10% AASHTO TP58 

 

TABLE 2 

AGGREGATE GRADATION 

Sieve Percent Passing 

No. 6 60-100 

No. 10 0-20 

No. 20 0-10 

 

System Quality Submittals 

  

(1)    Past Performance Submittal:  Prior to beginning work, the selected epoxy polymer overlay system manufacturer 

shall submit records demonstrating verifiable satisfactory performance under average daily traffic of at least 10,000 for 

at least five (5) years on at least three (3) bridges in any state. 

 

(2)    Performance Guarantee:  The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of five (5) years following the 

date of final acceptance of the work for maintenance and shall replace such defective materials and workmanship 

without cost to the Department. The Contractor will not be responsible for damage due to normal wear and tear, for 

negligence on the part of the Department, and/or for use in excess of the design. 

 

This guarantee provision shall be invoked for the following conditions: 

(a) Any delaminations 

(b) Excessive loss of aggregate 

(c) Skid resistance less than 40 as measured by AASHTO T242  

 

Payment and/or performance bonds shall cover the guarantee period.   

 

Construction Methods 

 

(A)   Surface Preparation 

Remove all existing asphalt overlays if applicable, and all loose, disintegrated, unsound or contaminated concrete 

from the bridge deck. 

 

Prepare the bridge deck prior to applying the overlay system, in accordance with the manufacturer's recommendations, 

the special provision Concrete Deck Repair for Epoxy or Asphalt Overlay, and the following. 

 

After deck repairs have been completed, clean the entire deck surface by steel shot blasting and other means to remove 

asphaltic material, oils, dirt, rubber, curing compounds, paint carbonation, laitance, weak surface mortar and other 

potentially detrimental materials that may interfere with the bonding or curing of the overlay.  Acceptable cleaning is 

usually recognized by a significant change in the color of the concrete and mortar, and the beginning exposure of coarse 

aggregate particles.  Mortar that is sound and soundly bonded to the coarse aggregate shall have open pores due to 

cleaning to be considered adequate for bond.  Areas of asphalt larger than one inch in diameter, or smaller areas spaced 

less than six inches apart, shall be removed.  Traffic paint lines shall be considered clean when the concrete has exposed 

aggregate showing through the paint stripe.  Remove all dust and other loose material.  Care shall be taken and methods 

used to fully collect the excess material and limit loss to the environment. 
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Exposed portions of the steel grid decking shall be cleaned to a SSPC-10 (near white) surface preparation.  

 

Epoxy based overlays shall not be placed on hydraulic cement concrete that is less than 28 days old.  Patching and 

cleaning operations shall be inspected and approved prior to placing each layer of the overlay.  Any contamination of the 

deck or intermediate courses, after initial cleaning, shall be removed.   

 

The deck shall be completely dry at the time of application of the epoxy concrete overlay. 

 

 

(B)   Equipment 

For mechanical applications, equipment shall consist of no less than an epoxy distribution system, aggregate spreader, 

application squeegee and vacuum trucks.  The distribution system or distributor shall accurately blend the epoxy resin 

and hardening agent, and shall uniformly and accurately apply the epoxy materials at the specified rate to the bridge 

deck in such a manner as to cover 100% of the work area.  The aggregate spreader shall be propelled in such a manner 

as to uniformly and accurately apply the aggregate to cover 100% of the epoxy material.  The vacuum truck shall be self-

propelled. 

 

For hand applications, equipment shall consist of calibrated containers, a paddle type mixer, squeegees, rollers and 

brooms, which are suitable for mixing the epoxy and applying the epoxy and aggregate. 

   

(C)  Application 

Handling and mixing of the epoxy resin and hardening agent shall be performed in a safe manner to achieve the desired 

result in accordance with the manufacturer's recommendations as approved and as directed by the Engineer.  Epoxy 

overlay materials shall not be placed when weather or surface conditions are such that the material cannot be properly 

handled, placed, spread and cured within the specified requirements of traffic control. 

 

The number of layers and the application rates of the liquid in the various layers shall be as recommended by the 

manufacturer in order to achieve a minimum overlay thickness of 3/8”. 

 

After the epoxy mixture has been prepared for the epoxy and stone overlay, it shall be immediately and uniformly 

applied to the surface of the bridge deck.  The temperature of the bridge deck surface and all epoxy and aggregate 

components shall be 60°F or above at the time of application.  Epoxy shall not be applied if the air temperature is 

expected to drop below 55°F within 8 hours after application, or when high temperatures would cause the gel time to be 

less than 10 minutes.  The dry aggregate shall be applied in such a manner as to completely cover the epoxy mixture so 

that no wet spots appear and before it begins to gel.  First course applications that do not receive enough aggregate prior 

to gel shall be removed and replaced.  A second course insufficiently covered with aggregate may be left in place, but 

will require additional applications before opening to traffic.  Each course of epoxy overlay shall be cured until 

vacuuming or brooming can be performed without tearing or damaging the surface.  Traffic or equipment shall not be 

permitted on the overlay surface during the curing period.  After the first course curing period, all loose aggregate shall 

be removed by vacuuming or brooming and the next overlay course(s) applied to completion.  The minimum curing 

periods shall be as follows: 

 

Course:  Average temperature of deck, epoxy and aggregate components in °F 

 

   60-64 65-69 70-74 75-79 80-84 85+ 

     1 4 hrs. 3 hrs. 2.5 hrs. 2 hrs. 1.5 hrs. 1 hr. 

     2 6.5 hrs.* 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs. 

*Course 2 shall be cured for 8 hrs. if the air temperature drops below 60°F during the curing period. 

 

The Contractor shall plan and prosecute the work to provide the curing periods as specified herein, or other longer 

minimum curing periods as prescribed by the manufacturer prior to opening to public or construction traffic, unless 

otherwise permitted.  Course one applications shall not be opened to traffic unless approved by the Engineer. 

 

Do not apply epoxy concrete overlay courses over modular joints, metal expansion joints, or foam joint seals.   
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In the event the Contractor's operation damages or mars the epoxy overlay, the Contractor shall remove the damaged 

areas by saw-cutting in rectangular sections to the top of the concrete deck surface and replacing the various courses in 

accordance with this Specification at no additional cost to the Department. 

 

Measurement and Payment 

 

Placement of Epoxy Overlay will be measured and paid at the contract unit price per square feet.  The price shall include 

deck preparation, furnishing and placing the overlay system, providing a 5 year guarantee, and all tools, labor, materials, 

maintenance and incidentals necessary to complete the work. 

 

Placement of Pre-Treatment will be measured and paid at the contract unit price per square feet. The price shall include 

furnishing and placing the pre-treatment. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Placement of Epoxy Overlay 

Placement of  Pre-Treatment 

Square Feet 

Square Feet 

 

 

 

ERRATA 
(1-17-12) (Rev. 9-18-12) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace 

“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered 

Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” 

with “(4) Approval”. 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” 

with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with 

“1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of 

Type 5 geotextiles with “70%”. 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 

“POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
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Division 15 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall 

be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 

subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 
 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE or 

WBE 
ITEM NO. ITEM DESCRIPTION 

* AGREED 

UPON UNIT 

PRICE 

** DOLLAR VOLUME OF ITEM 

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 

     

 

* The Dollar Volume shown in this column shall be the Actual Price 

Agreed Upon by the Prime Contractor and the MBE and/or WBE 

subcontractor, and these prices will be used to determine the 

percentage of the MBE and/or WBE participation in the contract. 

 

** Must have entry even if figure to be entered is zero. 

 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 

 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 
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4-19-11 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 

 
Address as Prequalified 

 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 

restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification 

also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  
Signature of Witness  Signature of Partner 

 

 

   
Print or type Signer's name  Print or type Signer's name 

 

 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 

restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification 

also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 
Address as Prequalified 

 

 
 

 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder 

has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid 

or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in 

accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from 

any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or 

agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the name 

of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or type the 

name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below 

in the appropriate manner. 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    
  

 If  Corporation, affix Corporate Seal and  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as Prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 

restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification 

also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

Trading and doing business as   

  Full name of Firm 

   

 
Address as Prequalified 

 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 

 
Address as Prequalified 

 

 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 
Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that 

his certification was erroneous when he submitted his debarment certification or explanation filed with the 

Department, or has become erroneous because of changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, 

person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 

copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained 

from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation 

in NCDOT contracts, unless authorized by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous.  The bidder may decide the method and frequency by which he will determine the 

eligibility of his subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this provision.  The knowledge and information of a participant is 

not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 

dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 

excluded from participation in this transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or 

State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; 

making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or 

local) with commission of any of the offenses enumerated in paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or 

local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an 

explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal.  An 

explanation will not necessarily result in denial of participation in a contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being 

considered non-responsive. 
 

 

 

 

 

 

Check here if an explanation is attached to this certification. 
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Contract No:  DA00143 
 

County:  Tyrrell 
 

 

      ACCEPTED BY THE  

      DEPARTMENT OF TRANSPORTATION 

 

 

 

 

      __________________________________________________ 

         Contract Officer    

 

 

      __________________________________________________ 

        Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

Signature Sheet 7 (Bid - Acceptance by Department) 
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North Carolina Department of Transportation 

BID FORM 
WBS Number:  15B.13.24 

County:  Tyrrell 

Description:  Mechanical & Structural Repairs, Joint Replacement, & Bridge Deck Preservation with 

Epoxy & Stone Overlay on Bridge #7 Along US 64 Over Alligator River in Tyrrell County  
 

LINE 

NO. 

ITEM 

NO. 

SECT. 

NO. 
DESCRIPTION QUANTITY UNIT 

UNIT 

PRICE 

AMOUNT 

BID 

1 0000100000-N 800 MOBILIZATION 
LUMP 

SUM 
LS 

LUMP 

SUM 
 

2 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL 
LUMP 

SUM 
LS 

LUMP 

SUM 
 

3 8217000000-E 425 REINFORCING STEEL (BRIDGE) 200 LB   

4 8280000000-E 440 
APPROX…….. LBS STRUCTURAL 

STEEL 
4,420 LS   

5 8860000000-N SP 
GENERIC STRUCTURE ITEM 

(ADJUSTMENT OF WEDGE GUIDES) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

6 8860000000-N SP 

(GENERIC STRUCTURE ITEM 

JACKING & SECURING OF SWING 

SPAN) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

7 8860000000-N SP 

GENERIC STRUCTURE ITEM 

(PARTIAL REMOVAL OF EXISTING 

STRUCTURE) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

8 8860000000-N SP 

GENERIC STRUCTURE ITEM 

(REALIGNMENT OF RACK & 

PINION BEARINGS) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

9 8860000000-N SP 

GENERIC STRUCTURE ITEM 

(REMOVAL & REPOSITIONING                          

OF RACK SEGMENTS) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

10 8860000000-N SP 

GENERIC STRUCTURE ITEM 

(REMOVE & REPLACE BALANCE 

WHEEL ASSEMBLY) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

11 8860000000-N SP 

GENERIC STRUCTURE ITEM 

(REMOVE & REPLACE CENTER 

BEARING ASSEMBLY) 

LUMP 

SUM 
LS 

LUMP 

SUM 
 

12 8881000000-E SP 
GENERIC STRUCTURE ITEM 

(CONCRETE FOR DECK REPAIR) 
4.8 CY   

13 8892000000-E SP 

GENERIC STRUCTURE ITEM                                      

(PLACEMENT OF EPOXY 

OVERLAY) 

6,790 SF   

 

***Unit Prices must be limited to TWO decimal places*** 

 
FOR BID TO BE CONSIDERED RESPONSIVE, ANY ADDENDA ISSUED MUST BE ACKNOWLEDGED.   PLEASE 

ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER AND DATING BELOW. 
 

TOTAL BID FOR PROJECT:               ___________________________________    
 

Addendum No.  Initial & Date:   Addendum No.   Initial & Date:  

         

Addendum No.  Initial & Date:   Addendum No.   Initial & Date:  
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 THIS SECTION TO BE COMPLETED BY  N. C. DEPARTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012. 

 

 

Reviewed by:   ________________________________________________________________________ 
DATE 

 

Accepted by NCDOT:  __________________________________________________________________ 
DATE 
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BRIDGE LOCATION MAP 

 
 

 
 

 

 

 

 


